Pipe Liner

40 LF — 15” Pipe
480 LF — 16” Pipe
80 LF — 18 Pipe
40 LF - 20” Pipe
240 LF —24” Pipe
50 LF — 38" Pipe
60 LF — 26 Pipe
50 LF —36” Pipe

40 LF — 15” Pipe
480 LF — 16” Pipe
80 LF — 18 Pipe
40 LF - 20” Pipe
240 LF —24” Pipe
50 LF —38” Pipe
60 LF —26” Pipe
50 LF —36” Pipe

40 LF — 15” Pipe
480 LF - 16” Pipe
80 LF — 18” Pipe
40 LF - 20” Pipe
240 LF —24” Pipe
50 LF —38” Pipe
60 LF — 26 Pipe
50 LF - 36” Pipe

MODOT - SOUTHEAST DISTRICT WILLOW SPRINGS
Tabulation of Bids Received January 31, 2012 - Contract Number SEW12-1022-R9

Company

Metal Culvert

Poly Systems

Contech Const. Prod.

Pipe Plus Non-Responsive
Jack Municiple Non-Responsive

Posted 2/1/2012 — 8:50 AM CST

Total Cost Remarks

$ 594.40 1 -2 Weeks ARO
$7,132.80

$1,780.80

$ 890.40

$7,240.80

$3,630.00

$2,324.40

$3,050.00

$26,643.60

$ 596.00 1 Week
$7,152.00
$1,787.20
$ 893.60
$7,264.80
$3,642.00
$2,332.20
$3,060.00
$26,726.80

$ 692.00 10 — 15 days
$8,304.00

$1,769.85

$ 874.00

$7,272.00

$3, 899.00

$2,394.00

$3,899.00

$29,103.85



